Lithgow LGA roads Renewal- asphalt

Scored Criteria Walgliting Downer EDI Bernipave T & L Asphalt
% Score - Proposal | Weighted Score - Proposal | Weighted Weighted
1 Score Notes. 2 Score Notes Score - Proposal 3| Score Notes
Price for selected sites identified in the RFQ The price for the selected works were well abve The prices were the most reasonable for the T & L are focusing on the schedule of rates for works
'documents. the other applicant {applications received but not unreasonabiy low under 100m2, no rates for the identified sites was
|supplied.
30 5 150 8 240 1 30
Safety documentation and procedures Safety documents and capability v-ere of a high The safety documents and capability were of a Safety documents and capability were of a high
standard high standard standard for smaller works of up to 100m2.
10 B 80 8 a0 7 70
Experience Downer EDI has a broad range of 2xperience Bernipave has a lot of local governmer T & L have had a lot of experience with small scale
across different works locations and situations, | experience including works for Hills, works for Councils, of up to 100m2.
including in the Lithgow LGA, Hawkesbury, Liverpool, Blue Mountains and
Penrith Councils.
20 8 160 8 160 7 140
SOy - >
Price for schedule of rates- over 100m2 Downer EDI schedule of rates for over 100m2 |Bernipave has given a good set of rates for No rates supplied for works over 100m2
were good but higher across the board than works over 100m2 with a good set of services
other applicants. These rates could still be used {available for furture works.
W 6 120 for furture works T 140 1 e
Price for schedule of rates under 100m2 The rates for under 100m2 were very high, Rates for work under 100m2 were high and Rates for work under 100m2 were very good and
unlikely to use Downer for small patching would only use Bemnipave in an urgent situation. would recommend that Bemipave be used for works
works. under 100m2.
20 2 40 4 80 9 180
o 0 0 0 0 a
Determination comments Would recommend that Downer ED! be used Would recomend Bernipave be used for the Would recommend T & L for heavy patching works
for future works under the scheduled rates identified works and for furture works under their under 100m2 under the supplied schedule of rates.
supplied for works over 100m2. {schedule of rates for works over 100m2 5
0 0 0 (] ]
550 700 440
TOTAL (Out of 100) 100 55 70 -
Evaluation Ray Kinney
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